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Bethel Public Library – Site Plan
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EV Chargers



Bethel Public Library – Project Summary

Power Supply 

• Install new 200 Amp electrical panel in electrical room. 
Power for new panel will be taken from main service switch 
gear. 

• Run conduit from new panel out to charging station 
location. 

• Pour cement bases for charging station to mount to. 
• Install (2) bollards just in front of new charger. 
• Pull wiring from electrical panel out to new EV charging 

station. 
• Install charger on new cement pad.
• Terminate, label and test equipment. 

EV Charger



Bethel Railroad Station – Site Plan

Power Supply

EV Chargers



Bethel Railroad Station – Project Summary

Power Supply 

 
• Trench from existing ground box located next to 

existing charging stations. Approximately 30 feet to 
new charging station location. 

• Pour new cement base for EV charger to mount to. 
• Pull wiring from panel in building through existing 

conduit out to new charging station. 
• Mount two port EV charger to base. 
• Install bollards in front of charging station. 
• Terminate wiring, label and test charging stations. 

EV Charger



Bethel Old Train Station – Site Plan

Power Supply 

Power Supply

EV Chargers



Bethel Old Train Station – Project Summary

Power Supply 

 
• Trench from electrical panel located in island near 

entrance to parking lot where charging station will be 
installed. This will include cutting and removing 
asphalt.

• Install PVC conduit in trench. 
• Backfill trench and replace asphalt as needed. 
• Pour cement base in front of parking space charging 

station will be installed at. 
• Install bollard in front of charging station. 
• Pull wire in conduit between charging station and EV 

charger. 
• Terminate wiring, label and test equipment. 

EV Charger



Bethel High School – Site Plan

Power Supply 

EV Chargers

Power Supply



Bethel High School – Project Summary

Power Supply 

•  Cut asphalt from corner of building near 
electrical room across parking lot to island. 

• Remove asphalt and trench between building and 
island in parking lot. 

• Install PVC type conduit in trench. 
• Backfill trench, tamp and patch asphalt. 
• Pour concrete base for charging station to mount 

to in island. 
• Install two bollards in front of charging station. 
• Mount new EV charging station. 
• Pull wiring and terminate equipment. 
• Label and test charging station. 

EV Charger



Bethel Municipal Center – Site Plan

Power Supply 

EV Chargers

Power Supply



Bethel Municipal Center – Project Summary

Power Supply 

 
• Trench from electrical panel located on front lawn 

of municipal building approximately 200 feet 
south to parking lot located on right side or west 
side of building. 

• Install PVC conduit in trench. 
• Backfill and rake out dirt to grade. 
• Spread grass seed where we trenched. 
• Install new cement base that will support EV 

charging station. 
• Pull wiring in conduit from panel out to EV 

charger. 
• Install bollards in front of EV charger. 
• Terminate all wiring, label and test equipment. 

EV Charger



QiOn Level 2 EV Charger



Project Cost 
Total project costs include:

• All Town permitting and approvals.
• Utility management and incentive documentation.
• Full installation and material procurement.
• Commissioning of EV Charger hardware.
• Project management of installation and coordination of crews.
• Training for all software and price-setting guidance.

Project Cost Breakdown  

EV Charger Unit Projected 
QiOn Blade Out-of-Pocket

Bethel High School 24,467$           9,572$             34,038$           (20,000)$          (4,786)$            9,253$             

Municipal Parking 32,260$           9,572$             41,831$           (37,045)$          (4,786)$            -$                    

Old Train Station 27,195$           9,572$             36,767$           (31,981)$          (4,786)$            -$                    

Railroad Station 16,165$           9,572$             25,737$           (20,951)$          (4,786)$            -$                    

Town Library 28,945$           9,572$             38,516$           (33,731)$          (4,786)$            -$                    

Total (Including Shipping): 129,032$         47,858$           176,889$         (143,708)$        (23,929)$          9,253$             

**Distressed areas, incentive cap increases

Pre-Incentive 
Cost

Projected Utility 
Incentive

Permit and 
Installation

* Includes one dual port EV station (charging ability for 2 vehicles) 

Notes: 

**Cost estimates are preliminary and to be finalized after incentive reservation, pending town approval.  Prices subject to change based on scope change 
requirements.

QiOn Credit



Acceptance of Proposal
• Thank you for considering Titan Energy.  If you would like to proceed, please sign below.

EV Charger Unit Projected 
QiOn Blade Out-of-Pocket

Bethel High School 24,467$           9,572$             34,038$           (20,000)$          (4,786)$            9,253$             

Municipal Parking 32,260$           9,572$             41,831$           (37,045)$          (4,786)$            -$                    

Old Train Station 27,195$           9,572$             36,767$           (31,981)$          (4,786)$            -$                    

Railroad Station 16,165$           9,572$             25,737$           (20,951)$          (4,786)$            -$                    

Town Library 28,945$           9,572$             38,516$           (33,731)$          (4,786)$            -$                    

Total (Including Shipping): 129,032$         47,858$           176,889$         (143,708)$        (23,929)$          9,253$             

Pre-Incentive 
Cost

Projected Utility 
Incentive

Permit and 
Installation QiOn Credit



Terms & Conditions
• Installation: All work under this proposal will be performed by Company in a professional manner in accordance with industry standards. 

Any change to or modification of the project described above must be agreed to by both parties and the customer will be responsible for any 
increased costs or expenses resulting from such change or modification. 

• Schedule Contingencies: Conditions or events beyond the control of Company may jeopardize the proposed performance schedules. 
Company shall not be responsible for delays in delivery beyond Company's control. Examples of conditions or events beyond Company's 
control include inability to access the Client's facility, extreme weather conditions, or force majeure. 

• Cancellation: Customer may choose to cancel prior to material shipment without additional restocking charge(s). Material orders that have 
been manufactured and/or shipped cannot be canceled and returned. All order cancellations must be in writing. All costs for warehousing 
and freight on orders canceled after shipment and/or refused at destination will be charged to the Customer. • Maintenance of Material: 
Customer acknowledges and agrees that Customer shall operate and maintain the material in accordance with the manufacturer's 
recommendations. 

• Indemnification and Limitation of Company's Liability: Customer shall indemnify, defend and hold harmless Company, its affiliates and 
their respective contractors, officers, directors, employees, agents, representatives from and against any and all claims, damages, losses 
and expenses, including reasonable attorneys' fees and costs incurred to enforce this indemnity, arising out of, resulting from, or related to 
the project or the performance of any services or other work in connection with the project's ("Damages"), caused or alleged to be caused in 
whole or in part by any actual or alleged act or omission of the Customer, any subcontractor, agent, or third party, or anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable. The total maximum liability of the Company for all 
work performed under this proposal shall not exceed the total amount paid by the Customer for such work. The Company and its affiliates 
and their respective contractors, officers, directors, employees, agents, representatives shall not be liable to the Customer or any other 
party for any other obligation. To the fullest extent allowed by law and as part of the consideration for participation in the project, the 
Customer waives and releases the Company and its affiliates from all obligation, and for any liability or claim associated with the material, 
the performance of the material, or these Terms and Conditions. 

• Contractor Selection: Customer acknowledges that the Company reserves the right to select a vendor or contractor to install the materials 
and equipment at the Customer's facility. 

• Warranty: Warranty of material per manufacturer's policy upon purchase of material. 
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